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Question (20) Page 9 of 41. FAR 52.211-8 provides a delivery schedule that conflicts with SOW Section C.3.9
(125 day turntime). Please clarify.

Answer: The second paragraph of Clause FAR 52.211-8 requires that the LM 2500 be shipped to the contractor' s
facility within two weeks after award and that the LM 2500 be inducted into the repair cycle within two weeks of
receipt at the Contractors facility. The delivery schedules set forth in FAR 52.211-8 includes the 125 day turn time
plus 28 days (14 days for the shipping of the LM 2500 and 14 days for the induction).

Question (21) Paragraph C.3.5.6. Have HS 188 Domes (Part Number 9101M 95G24) been installed on any of the
engines to be overhauled or can we assume this for pricing purposes and identify replacementsin the work scope
meeting as unforeseen work.

Answer: Installation of the HS 188 dome (PN 9101M 95G24) on any of the engines is unknown and therefore needs
to be verified during the teardown and inspection of each engine. The Contractor can assunme that HS 188 domes are
not installed on the engines for pricing purposes. If itis determined that HS 188 domes are already installed, new
part pricing for this component can be deducted from the overall cost negotiated during the work scope meeting.

Question (22) Please clarify if there is a difference between “unforeseen work” identified in the work scope meeting
and “over and above” work?

Answer: Thereisno difference between “unforeseen work” and “over and above” work.
Question (23) Paragraph C.7. Unforeseen work lists attachments B through K. Do you mean 2 through 6?

Answer: In Paragraph C.7(a), unforeseen work list of attachments should read “ Attachments (2) through (11)”.
This correction also applies to the Past Performance note on page 39 of the solicitation

Question (24) Isthere acomplete list of gas turbine changes (GTCs) complied by engine serial number (ESN) that
we can obtain to ensure we have a better understanding of the necessary changes to be made for each engine?

Answer: The Contractor should rely on the Engine Miscellaneous History and Repair Requirements provided under
Attachments (2) through (11) of the solicitation to gain a better understanding of the necessary gas turbine changes
to be made for each engine. A complete listing of US Navy technical directives based on review of the Engine
Miscellaneous History that may be applicable to each engine is provided under Attachments (7) through (11) of the
solicitation. It isrequired that the Contractor verifies thislisting during the teardown and inspection phase of the
overhaul.

Question (25) Please provide the Hot Section change out data or identify where this data can be found.

Answer: Pleaserefer to the Engine Miscellaneous History provided under Attachments (2) through (6) of the
solicitation for any applicable Hot Section change out data. As previously stated in Paragraphs C.3.5.7 through
C.3.5.9 of the solicitation, all serviceable HPT nozzles and blades require complete refurbishment and PtAl coating
as part of the minimum repair requirements. The US Navy reserves the option to provide additional material to
make up for any scrapped out material that will be negotiated at the work scope meeting.

Question (26) Paragraph C.3.4.1 Table 2- GTC78 & GTC75 are cited as"No Kit Available." - Does this mean
thereisno kit PN available or that the USN will not be providing them?

Answer: This meansthat the US Navy will not be providing the material required to implement GTG 75 and GTC-
78. The Contractor is responsible for providing this material and this should be considered for pricing purposes.

2. Make the following changes to Solicitation N65540-05-R-0027:

a. Section C.7., Paragraph a. Correct the last sentenceto read ......are provided as Attachments (2) through (11)
vice (b) through (k).



b. Past Performance, Paragraph 1., NOTE: Correct the second sentenceto read ...... as Attachments (2) through (11)
vice (b) through (k).

3. All other terms and conditions remain the same.



